Republic of the Philippines

Civil Works Bid-Out
Province of Cavite
4th Quarter of 2016
Philgeps . ‘ A N - Lo Contract
No. No Particulars ABC Amount Brgy. Municipality | Winning Bidder | Name & Address| AmountBid | Bidding Date Duration
. Kagjn“;%isf" s Julius Caesar Z. ‘o
Congcreting of road onso, . Bauiista
1 | 4096844 (L=1,032m; W=5m) 4,615,906.00 BoKl;nda.ry of Cavite JIMB Builders Tagaytay City, 4,614,275.84| 10/25/2016 Caéendar
yrilaw, 7 ays
Cavite
Nasugbu
Asphalt overlay of barangay Mangas [, Alfonso, JM Maligaya Juana M. Maligaya 3 Calendar
2| 40382 | ad {L=639m; W=4m) 2,000,000.00 Purck 3 Cavite Con::ﬁ;gms{- Magalianes, Cavite 1,998,740.16| 10/25/2016 Days
Asphalt overlay of barangay .
_ _ Maligaya .
road (L1=46m; Wi=4m; . Alfonso, ™M Juana M. Maligaya 1 Calendar
3 | 4094406 12=300m; W2=4.50m; L3=30m; 1,306,000.00 Sicat Cavite Con;t;l& fﬂnst. Magallanes, Cavite 1,304,647.29| 10/25/2016 Day
W3=4.50m) PPy
JM Maligaya .
Asphalt overlay of road . Amadeo, Juana M. Maligaya 3 Calendar
4 | 4094425 (L=500m; W=6m) 2,347,000.00 Pangil Cavite Const. & Const. Magallanes, Cavite 2,346,025.801 10/25/2016 Deys
Supply
Congcreting of road . . Normelita B. Avila
5 | 4094447 | (L=449.50m; W=4.0m & 1,655,00000| FETECMA | npi Cavite | NoB-Avila Maragondon, 1,654,056.25| 10/25/2016 |40 Celendar
Labac Conshruction ; Days
4.50m) Cavite
. Ma. Victoria
Concreting of road Daang Amaya . Ttai General 45
6 | 4094463 (L=445.50m; W=4.50m) 1,749,000.00 H Tanza, Cavite Co ction TRegondolé.I 1,747,739.89| 10/25/2016 | calendar
anza, Cavite Days
Reblocking of Purok 7 . : Ma. Victoria 75
7 | 4094476 | Cityland Road (L.=577m; 3,771,000.00 | De Ocampo Tf:eice Lé:”t.';es gta‘ General Regondola 3,769,022.65| 10/25/2016 | Calendar
W=6m) ty, Cavi onstructon | gz, Cavite Days
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No. Ph;?fps Particulars ABC Amount Brgy. Municipalify | Winning Bidder |Name & Address| AmountBid | Bidding Date ;‘J’i‘:g;;
Improvement of motorpool GEAMH . oty
- . Trece Martires J5 General johnny Salgado
8 | 4091405 | maintenance and working 1,000,000.00 Comp.ound, City, Cavite Contractor Tndang, Cavite 998,990.66] 10/25/2016 | calendar
area Luciano v Days
_ . -, JM Maligaya . 43
Concreting of Kaytitinga Jct.- e Alfonso, Juana M. Maligaya
9 | 4104429 Pilipit.Baliwag Road 13,842,551.40¢f Kaytitinga Cavite Consst;1 lfcplc;nst. Magallanes, Cavite 13,059,856.50 | 10/25/2016 Carl):;ar
Rehabilitation of gutters and Citv of Bacoor Rutino A. Herrera, 30
10| 4159143 | construction of covered 317,20000] Molino BS | 5400} 4 ban Builders k 316,59342| 11/11/2016 | Calendar
Cavite City of Bacoor,
pathwalk Cavite Days
_ , Ma. Victoria 21
Construction of fence at Noveleta, Ttai General
11 | 4159160 proposed Evacuation Center 152,000.00] SanJosel Cavite Cons ton T;{;f:’ndol:;e 151,323.29% 11/11/2016 Ca];?yiar
. ‘s . Roy C. Simon
Construction of canal lining Ternate, RC Simon S L 26
12 | 4159004 with cover (L=168.50m) 441,000.00 San Jose Cavite Constructon City ofC[:)aas.mannas 44051541 11/11/2016 | calendar
, Cavie Days
. . . Roy C. Simon 26
Construction of canal lining Ternate, RC Simon . .
13| 4159076| L cover (L~166.70m) 420,000.00| San JuanI Cavite Constracton | Gy 0f Dasmarifias 419,06950| 11/11/2016 | catendar
, Cavite Days
City of . Rafael D, San a3
14| 4159100 ulﬁImPr°"en1:$t ;’,f . 971,000.00| Sta.Cristina | Dasmarifias, Jeddai Miguel 968,833.15| 11/11/2016 | Calendar
multipurpose hall, Phase Cavite Construction Indang, Cavite Days
Parkdale
Improvement of facilities at ) City of Imus, CS Ramos Cesar S. Ramos, 60
151 4159113 covered court, Phase I 732,000.00 CIaSSlCI -IAAnabu Cavite Construction  |City of Imus, Cavite 72927586 11/11/ 201§ caé:;iar
Rufino A, Herrera, o8
. Aurora Homes, |City of Bacoor, . Tr.
16 | 4159128 Concreting of road 500,000.00 Salinas I Cavite Herban Builders City of Bacoor, 498,661.10f 11/11/2016 Ca];:;im
Cavite
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No. Ph:%e ps Particulars ABC Amount Brgy. Municipality | Winning Bidder | Name & Address AmountBid | Bidding Date g:?::?;;
Construction of Parking Lot X 134
X Mendez Public| Mendez, JS General Johnny Saigado
17 | 4221469 and Commercial Spaces 10,000,000.00 Market Cavite Contractor Tndang, Cavite 09,997,837.37 | 12/22/2016 | cCalendar
(FPhase 1) Days
. - . Rafael D. San 60
18 | 4220673| Construction of canal lining 1,939,000.00 ESII’be:gIa‘za Aéfm?sc” Jeddat Miguel 176970080 | 12/22/2016 | casendar
(L=800m) avite Construction Indang, Cavite Days
. Catherine
. .. Sampaguita St., . 45
19| 40725| Constroction of canal lining 1,272,000.00| Green Valley, | GEA, Cavite CIY. Malimban 1,999,253.35| 12/22/2016 | catendar
with cover . Construction Gen. Aguinaido,
Molino I Cavite Days
_ Rufino A. Herrera, 58
Construction of canal lining Platinumville, |City of Bacoor, . I
201 4220782 (L=713.6m) 1,019,700.00 San Nicolas 11 Cavite Herban Builders City of Bacoor, 1,017,812.34( 12/22/2016 CalDZ,;sdar
Cavite
M Maligaya Tuana M. Maligaya i dar
21| 4223972| Asphalt overlay, Phase I 1,000,000.00 | Malainen Bago | Naic, Cavite | Const. & Const. |y~ 500 998,716.48| 12/22/2016 |- Cie
Supply 5 ’ =
. Maligaya
Asphalt overlay of farm-to- . Trece Martires M Tuana M. Maligaya 1 Celendar
22 | 4224008 market road 1,321,600.00 Luciano City, Cavite Conséi; ;zp(ll;nst. Magallanes, Cavite 1,319,404.16{ 12/22/2016 Day

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this 4™ Quarter Bid

Resulis on Infrastructure Projects.
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