

**Republic of the Philippines
Civil Works Bid-Out
Province of Cavite
1st Quarter 2015**

No.	Philgeps No.	Particulars	ABC Amount	Brgy.	Municipality	Winning Bidder	Name & Address	Amount Bid	Bidding Date	Contract Duration
1	3052751	Conversion of laboratory room to dialysis room	537,463.34	KPFR	TMC			CANCELLED		
2	3087772	Improvement of facilities of KPFP	784,612.49	KPFR	TMC			CANCELLED		
3	3075374	Initial construction of new linen building	1,100,000.00	GEAMH Linen Office, GEAMH Compound	TMC			CANCELLED		

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

ORIGINAL SIGNED
Renato A. Abutan
Chairman

ORIGINAL SIGNED
Jesus I. Barrera
Vice - Chairman

ORIGINAL SIGNED
Leonor R. Villalobos
BAC - Member

ORIGINAL SIGNED
Josephine D. Daza
BAC - Member

ORIGINAL SIGNED
Atty. Emelito C. Pelayo
BAC - Member

ORIGINAL SIGNED
Engr. George B. Fojas
BAC - Member

