Republic of the Philippines
Civil Works Bid-Out
Province of Cavite
1st Quarter of 2014

No.	Philgeps No.	Particulars	ABC Amount	Brgy.	Municipality	Winning Bidder	Name & Address	AMOUNT BID	Bidding Date	Contract Duration
1	2496710	Concreting of Road	112,381.70	GEAMH	TMC	JS Gen Contractor	Johnny Salgado Trece Martires City	111,920.45	1/7/2014	15days
2	2496720	Concreting of shoulder	250,486.60	GEAMH	TMC	JS Gen Contractor	Johnny Salgado Trece Martires City	249,863.73	1/7/2014	15days
3	2489970	Completion of Medical Ward	6,264,562.76	GEAMH	TMC	JS Gen Contractor	Johnny Salgado Trece Martires City	6,260,585.76	1/7/2014	75days
4	2496732	Concreting of covered pathwalk & concreting of pathway	421,415.00	Talon E/S	Amadeo	Jeddai Const.	Rafael D. San Miguel Kaytapos, Indang, Cavite	420,725.86	1/7/2014	35days
5	2496750	Repair/Improvement of Cavite Computer	645,424.13	Palico IV	Imus	ITAI Gen. Const.	Ma. Victoria Regondola Baglas, Tanza, Cavite	644,326.64	1/7/2014	45days
6	2496769	Const. of foundation & Installation of electrical accessories bldg. w/ toilet	490,499.29	Indang Central E/S	Indang	Jeddai Const.	Rafael D. San Miguel Kaytapos, Indang, Cavite	489,937.63	1/7/2014	45days
7	2491010	Const. of Multi-Purpose Hall	2,578,472.90	Asis NHS	Mendez	Jeddai Const.	Rafael D. San Miguel Kaytapos, Indang, Cavite	2,576,829.47	1/7/2014	70days

No	Philgeps No.	Particulars	ABC Amount	Brgy.	Municipality	Winning Bidder	Name & Address	AMOUNT BID	Bidding Date	Contract Duration
8	2491828	Const. of covered court	3,397,013.00	Biga I	Silang	N.B. Avila Const.	Normelita Avila Maragondon, Cavite	3,393,209.41	1/7/2014	65days
9	2496774	Concreting of pathway Tanza NHS	122,876.50	Paradahan	Tanza	TTAI Gen. Const.	Ma. Victoria Regondola Bagtas, Tanza, Cavite	122,565.28	1/7/2014	15days
10	2492204	Initial Const. of 2-Storey Multi-Purpose Hall w/ roofdeck	1,456,963.00	Cabangaan	Silang	N.B. Avila Const.	Normelita Avila Maragondon, Cavite	1,455,038.33	1/7/2014	45days
11	2491241	Const. of Covered court	3,035,256.78	Fatima III	Dasmarinas	N.B. Avila Const.	Normelita Avila Maragondon, Cavite	3,031,819.14	1/7/2014	75days
12	2491267	Const. of covered court	3,512,973.24	Munting Ilog	Silang	JS Gen Contractor	Johnny Salgado Trece Martires City	3,509,526.79	1/7/2014	65days
13	2496820	Concreting of road	971,542.00	Taywanak Ilaya	Alfonso	JJMB Builders	Julius Ceasar Bautista- Neogan, Tagaytay City, Cavite	970,515.00	1/7/2014	33days
14	2498899	Widening of Montery 2000 Road Pabahay	970,000.00	San Francisco	Gen Trias	N.B. Avila Const.	Normelita Avila Maragondon, Cavite	967,338.82	1/7/2014	44days
15	2492235	Improvement of Provincial Planning Office	3,577,440.00		TMC	Baqprince Const.	Princesita Baquir Muños City, Nueva Ecija	3,471,664.74	1/7/2014	48days
16	2492245	Const. of grouted riprap riverwall	4,721,307.92	San Juan II	Noveleta	CS Ramos Const.	Cesar S. Ramos Imus City, Cavite	4,718,678.25	1/7/2014	75days

No.	Philgeps No.	Particulars	ABC Amount	Brgy.	Municipality	Winning Bidder	Name & Address	AMOUNT BID	Bidding Date	Contract Duration
17	2499175	Const. of retaining wall	437,879.40	Malagasang II-C	Imus	CS Ramos Const.	Cesar S. Ramos Imus City, Cavite	436,726.80	1/7/2014	37days
18	2499760	Const. of canal Lining	485,700.00	Tabora	Gen. Aguinaldo	CTY Const.	Catherine Malimban Gen. Aguinaldo, Cavite	485,013.24	1/7/2014	39days
19	2492219	Const. of arc roof covered court	2,537,960.11	Bucal IV- B E/S	Maragondon	N.B. Avila Const.	Normelita Avila Maragondon, Cavite	2,536,451.80	1/7/2014	60days
20	2484220	Const. of stage roofing	1,077,534.00	Luis Aguado NHS	TMC	N.B. Avila Const.	Normelita Avila Maragondon, Cavite	1,076,035.17	1/7/2014	51days
21	2491210	Completion of 2 storey Multi-Purpose Hall	1,328,641.07	San Juan II	Noveleta	C.S. Ramos Const.	Cesar S. Ramos Imus City, Cavite	1,326,853.70	1/7/2014	45days
22	2484320	Const. of canal Lining	1,014,870.00	Malagasang I-F	Imus	Lucky Red Const.	Zenaida Bondal Anabu, Imus City, Cavite	1,013,821.37	1/7/2014	48days
23	2376482	Widening of Road (Tropical Village Along Arnaldo)	1,943,995.25	San Francisco	Gen. Trias	C.S. Ramos Const.	Cesar S. Ramos Imus City, Cavite	1,943,084.05	1/7/2014	28days
24	2376312	Const. of covered court w/o concrete flooring	3,066,891.59	Spring ville Subd. East II Molino	Bacoor	Herban Builders	Rufino Herrera Jr. Bacoor City, Cavite	3,064,374.92	1/7/2014	90days
25	2489836	Rehabilitation of Mendez, Gymnasium	2,419,187.00	Galicia III	Mendez	JM Maligaya Const.	Jauna M. Maligya Magallanes, Cavite	2,347,389.35	1/7/2014	38days
26	2489876	Const. of arc roof covered court	3,426,103.00	Anuling Cerca II	Mendez	JM Maligaya Const.	Jauna M. Maligya Magallanes, Cavite	3,324,735.58	1/7/2014	52days

No.	Philgeps No.	Particulars	ABC Amount	Brgy.	Municipality	Winning Bidder	Name & Address	AMOUNT BID	Bidding Date	Contract Duration
27	2489938	Const. of covered court 15mts x 30mts	3,370,500.00	Asis III	Mendez	JM Maligaya Const.	Juana Maligaya Magallanes, Cavite	3,270,876.32	1/7/2014	52days
28	2498955	Fencing of covered court	200,000.00	Amuyong	Alfonso	Jeddai Const.	Rafael D. San Miguel Kaytapos, Indang, Cavite	199,685.82	1/8/2014	15days
29	2491223	Improvement of covered court	1,854,408.74	Banay-Banay	Amadeo	N.B. Avila Const.	Normelita Avila Maragondon, Cavite	1,853,086.54	1/8/2014	50days
30	2496784	Installation of 2 units streetlights & rehabilitation of existing streetlights	296,620.29	Luksuhin Ilaya	Alfonso	Jeddai Const.	Rafael D. San Miguel Kaytapos, Indang, Cavite	291,068.46	1/8/2014	30days
31	2496795	Installation of 2 units amglobe type streetlights	319,909.60	Malagasang II-G	Imus	C.S. Ramos Const.	Cesar S. Ramos Imus City, Cavite	319,057.20	1/8/2014	18days
32	2496830	Concreting of Brgy. Road	430,000.00	Banay-Banay	Amadeo	IJMB Builders	Julius Ceasar Bautista- Neogan, Tagaytay City, Cavite	429,127.50	1/8/2014	18days
33	2491930	Asphalt Overlay	2,227,600.00	Toclong II-A	Imus	C.S. Ramos Const.	Cesar S. Ramos Imus City, Cavite	2,226,573.57	1/8/2014	2days
34	2498923	Asphalt Overlay	972,011.00	Kaong	Silang	JM Maligaya Const.	Juana Maligaya Magallanes, Cavite	971,142.00	1/8/2014	5days
35	2499785	Const. of canal lining w/ cover & concrete shoulder	166,226.00	Brgy. 2	Gen. Aguinaldo	CTY Const.	Catherine Malimban Gen. Aguinaldo, Cavite	165,669.64	1/8/2014	19days

No.	Philgeps No.	Particulars	ABC Amount	Brgy.	Municipality	Winning Bidder	Name & Address	AMOUNT BID	Bidding Date	Contract Duration
36	2499764	Const. of open Canal	385,630.00	Kayquit III	Indang	Jeddai Const.	Rafael D. San Miguel Kaytapos, Indang, Cavite	384,954.44	1/8/2014	15days
37	2499777	Const. of Canal Lining	430,000.00	Pob. 2B	Maragondon	N.B. Avila Const.	Normelita Avila Maragondon, Cavite	428,932.10	1/8/2014	25days
38	2499891	Const. of canal lining	230,495.60	Tulay A	Maragondon	N.B. Avila Const.	Normelita Avila Maragondon, Cavite	229,495.60	1/8/2014	18days
39	2500514	Const. of canal lining	485,707.29	Palocpoc I	Mendez	Lucky Red Const.	Zenaida Bondal Anabu, Imus City, Cavite	485,109.48	1/8/2014	25days
40	2491802	Riprapping	1,000,000.00	San Antonio I	Noveleta	Dalebo Const	Dante Bobadilla Tanza, Cavite	999,108.58	1/8/2014	43days
41	2500559	Const. of canal lining	500,000.00	San Jose II	Noveleta	N.B. Avila Const.	Normelita Avila Maragondon, Cavite	499,355.82	1/8/2014	30days
42	2500574	Const. of Canal Lining	500,000.00	Toledo	Silang	N.B. Avila Const.	Normelita Avila Maragondon, Cavite	455,361.44	1/8/2014	25days
43	2491858	Const. of perimeter fence Gen. Medicare Hospital	1,180,570.60	GMH	Gen Trias	N.B. Avila Const.	Normelita Avila Maragondon, Cavite	1,179,529.59	1/9/2014	30days
44	2499667	Installation of Branch Circuit Cable to energize 200 Amp single phase	332,588.80	GEAMH	TMC	J.S. Gen Contractor	Johnny Salgado Trece Martires City	331,314.56	1/9/2014	9days
45	2489951	Improvement of Classroom	1,080,938.80	Taywanak E/S	Alfonso	JJMB Builders	Iulius Ceasar Bautista- Neogan, Tagaytay City, Cavite	1,079,874.20	1/9/2014	26days

No.	Philgeps No.	Particulars	ABC Amount	Brgy.	Municipality	Winning Bidder	Name & Address	AMOUNT BID	Bidding Date	Contract Duration
46	2491198	Const. of perimeter fence at	1,488,396.00	TMC NHS Conchu Annex , Ciudad	TMC	JS Gen Contractor	Johnny Salgado Trece Martires City	1,487,381.82	1/9/2014	55days
47	2491253	Const. of covered court	2,583,800.00	Paliparan III	Dasmariñas	N.B. Avila Const.	Normelita Avila Maragondon, Cavite	2,581,917.30	1/9/2014	65days
48	2491774	Concreting of road	1,582,782.29	Kaytitinga I, Sitio Pilipit	Alfonso	JJMB Builders	Julius Ceasar Bautista- Neogan, Tagaytay City, Cavite	1,581,657.50	1/9/2014	31days
49	2496814	Concreting of Road	898,284.06	Bayuyunga n, Kaytitinga	Alfonso	JJMB Builders	Julius Ceasar Bautista- Neogan, Tagaytay City, Cavite	897,192.20	1/9/2014	31days
50	2496840	Concreting of Road	970,000.00	Minantok, Kanluran	Amadeo	N.B. Avila Const.	Normelita Avila Maragondon, Cavite	967,754.55	1/9/2014	38days
51	2496848	Rehabilitation/repair of footbridge along Badjao	711,118.40	Brgy. 7, Dalahican	Cavite City	N.B. Avila Const.	Normelita Avila Maragondon, Cavite	767,508.20	1/9/2014	55days
52	2498944	Concreting of Road	300,000.00	Lalaan I	Silang	RC Simon Const.	Roy Simon Dasmariñas , Cavite	299,414.61	1/9/2014	25days
53	2500580	Const. of open Canal	485,707.00	Cabezas	TMC	N.B. Avila Const.	Normelita Avila Maragondon, Cavite	484,243.46	1/9/2014	27days
54	2538059	Repair of canal lining	144,701.60	Pob IV	Imus	Lucky Red Const.	Zenaida Bondal Anabu, Imus City, Cavite	144,314.40	2/26/2014	15days

No.	Philgeps No.	Particulars	ABC Amount	Brgy.	Municipality	Winning Bidder	Name & Address	AMOUNT BID	Bidding Date	Contract Duration
55	2583073	Proposed TB Drugs room	346,000.00	GEAMH Warehouse	TMC	N.B. Avila Const	Normelita Avila Maragondon, Cavite	345,785.40	3/25/2014	
56	2580234	Proposed repair & renovation of the x-ray room to convert it to NICU & IMCU	416,907.05	GEAMH	TMC	N.B. Avila Const	Normelita Avila Maragondon, Cavite	404,094.60	3/25/2014	

We hereby certify that we have reviewed the contents and hereby attests to the veracity and correctness of the data or information contained in this document.

Renato A. Abutan
Chairman

Jesus I. Barrera
Vice - Chairman

Leonor R. Villalobos
BAC - Member

Josephine D. Daza
BAC - Member

Atty. Emelito C. Pelayo
BAC - Member

Engr. George B. Rojas
BAC- Member