

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines

CIVIL WORKS BID-OUTProvince : **Cavite****4th** Quarter, CY **2019**

| No. | Reference No. | Name of Project | Approved Budget for the Contract | Location | Winning Bidder | Name & Address | Bid Amount | Bidding Date | Contract Duration |
|-----|--------------------|--|----------------------------------|--|---|--|---------------|-------------------------|----------------------|
| 1 | 6511605 | Construction of riverwall protection | 10,000,000.00 | San Antonio II, Noveleta | CTY Construction | Catherine Malimban Gen. Aguinaldo, Cavite | 9,996,578.32 | 22/10/2019 | 80 Calendar Days |
| 2 | 6511685 | Concreting of road (L=304m; W=5m) | 2,000,000.00 | Sitio Pulong Ipot, Narvaez, Gen. E. Aguinaldo | CTY Construction | Catherine Malimban Gen. Aguinaldo, Cavite | 1,997,826.40 | 22/10/2019 | 23 Calendar Days |
| 3 | 6511729 6242336 | Construction of canal lining | 1,137,900.00 | Matagbak I, Alfonso | CTY Construction | Catherine Malimban Gen. Aguinaldo, Cavite | 1,135,784.79 | 10/22/2019 7/27/2019 | 83 Calendar Days |
| 4 | 6533278 | Construction of Breakwater | 13,570,250.00 | Halayhay, Tanza | Ttai Gen. Construction | Maria Victoria Regondola Tanza, Cavite | 13,563,841.00 | 29/10/2019 | 145 Calendar Days |
| 5 | 6533093 | Rehabilitation of drainage system | 10,802,000.00 | Pob. V, Pob. VII, Asis II & Asis III along J. P. Rizal St., Mendez | R.V. Rieta Trading & Gen. Construction | Ronaldo V. Rieta Kawit, Cavite | 10,799,737.11 | 29/10/2019 | 160 Calendar Days |
| 6 | 6533356 | Construction of Riverwall Protection and Re-blocking | 6,331,410.00 | San Juan II, Noveleta | Baqprince Construction | Princesita Baquir Science City of Muñoz, Nueva Ecija | 6,328,591.73 | 29/10/2019 | 60 Calendar Days |
| 7 | 6649664 | Construction of riverwall protection at Imus River | 7,349,000.00 | Toclong, City of Imus | N & J Construction Supply | Norminda L. Jarin City of Imus, Cavite | 7,346,026.35 | 05/12/2019 | 90 Calendar Days |
| 8 | 6646709 | Upgrading of Electrical System | 5,448,700.00 | Tanza National Comprehensive High School, Daang Amaya II, Tanza | Postema Const. & Development | Edward M. Fojas Tanza, Cavite | 5,446,482.32 | 05/12/2019 | 96 Calendar Days |

| No. | Reference No. | Name of Project | Approved Budget for the Contract | Location | Winning Bidder | Name & Address | Bid Amount | Bidding Date | Contract Duration |
|-----|---------------|---|----------------------------------|--|------------------------------------|--|--------------|--------------|-------------------|
| 9 | 6649585 | Concreting of farm-to-market road | 4,854,000.00 | Pajo, Sitio Pagong, Alfonso | JM Maligaya Const. & Const. Supply | Juana M. Maligaya Magallanes, Cavite | 4,850,468.26 | 05/12/2019 | 64 Calendar Days |
| 10 | 6645578 | Repair of Comfort Rooms & Water Supply System in Various Schools | 3,406,210.00 | Naic | Lucky Red Const. & Trading | Zenaida G. Bondal Salitran 2, City of Dasmariñas, Cavite | 3,403,644.53 | 05/12/2019 | 210 Calendar Days |
| 11 | 6646002 | Repair of Comfort Rooms & Water Supply System in Various Schools | 3,243,470.00 | Silang | AC De Lara Construction | Anselmo De Lara Indang, Cavite | 3,239,942.17 | 05/12/2019 | 108 Calendar Days |
| 12 | 6649734 | Installation of 44 units 30 watts LED solar-powered streetlights | 2,912,000.00 | Alulod, Indang | Janzene Builders & Const. Supply | Pedro N. Maligaya, Jr. Magallanes, Cavite | 2,909,289.36 | 05/12/2019 | 110 Calendar Days |
| 13 | 6645634 | Repair of Comfort Rooms & Water Supply System in Various Schools | 2,789,137.00 | Magallanes | Janzene Builders & Const. Supply | Pedro N. Maligaya, Jr. Magallanes, Cavite | 2,786,462.13 | 05/12/2019 | 120 Calendar Days |
| 14 | 6645724 | Repair and Construction of Comfort Rooms & Water Supply System in Various Schools | 2,530,710.00 | Maragondon & Ternate | JS Gen. Contractor | Johnny Salgado Indang, Cavite | 2,525,725.23 | 05/12/2019 | 226 Calendar Days |
| 15 | 6646072 | Upgrading of Electrical System | 2,379,300.00 | Bagbag National High School, Sunrise Subd. Brgy. Bagbag II, Rosario | Ttai Gen. Construction | Maria Victoria Regondola Tanza, Cavite | 2,375,580.95 | 05/12/2019 | 59 Calendar Days |
| 16 | 6646180 | Repair of Classrooms | 1,541,910.00 | San Jose National High School, Brgy. San Jose Community, GMA | JJMB Builders | Julius Caesar Z. Bautista Magallanes, Cavite | 1,539,757.76 | 05/12/2019 | 60 Calendar Days |
| 17 | 6646243 | Upgrading of Electrical System (Phase 2) | 1,539,850.00 | Emiliano Tria Tirona Memorial National High School, Brgy. Gahak, Kawit | N & J Construction & Supply | Norminda L. Jarin City of Imus, Cavite | 1,537,635.53 | 05/12/2019 | 43 Calendar Days |
| 18 | 6646278 | Upgrading of Electrical System | 1,175,230.00 | Ternate West National High School, Ternate | AC De Lara Construction | Anselmo De Lara Indang, Cavite | 1,173,526.54 | 05/12/2019 | 44 Calendar Days |
| 19 | 6646351 | Repair of Various Type of Building | 1,000,000.00 | Tambo Kulit ES, Brgy. Tambo Kulit, Indang | Jeddai Construction | Rafael D. San Miguel Indang, Cavite | 998,528.38 | 05/12/2019 | 60 Calendar Days |

| No. | Reference No. | Name of Project | Approved Budget for the Contract | Location | Winning Bidder | Name & Address | Bid Amount | Bidding Date | Contract Duration |
|-----|---------------|--|----------------------------------|---|------------------------------------|--|---------------|--------------|--------------------|
| 20 | 6660386 | Asphalt overlay of road | 15,334,000.00 | Layong Mabilog, Maragondon | JM Maligaya Const. & Const. Supply | Juana M. Maligaya Magallanes, Cavite | 15,329,804.64 | 05/12/2019 | 5 Calendar Days |
| 21 | 6660719 | Construction of river wall | 4,933,000.00 | Molino, Naic | N.B.Avila Construction | Normelita B. Avila Maragondon, Cavite | 4,929,077.11 | 05/12/2019 | 130 Calendar Days |
| 22 | 6660461 | Concreting of farm-to-market road | 4,857,000.00 | Pantihan II, Maragondon | N.B.Avila Construction | Normelita B. Avila Maragondon, Cavite | 4,853,682.46 | 05/12/2019 | 60 Calendar Days |
| 23 | 6660211 | Construction of two (2) storey multi-purpose hall with day care center | 4,197,000.00 | Toclong II-A, City of Imus | Ttai Gen. Construction | Maria Victoria Regondola Tanza, Cavite | 4,193,835.98 | 05/12/2019 | 150 Calendar Days |
| 24 | 6660681 | Concreting of road | 3,923,000.00 | Bucal, Heart Foundation II, Tanza | Postema Const. & Development | Edward M. Fojas Tanza, Cavite | 3,920,836.92 | 05/12/2019 | 32 Calendar Days |
| 25 | 6659762 | Construction of covered pathwalk with steel bleachers | 3,812,000.00 | Amadeo NHS, Amadeo | JJMB Builders | Julius Caesar Z. Bautista Magallanes, Cavite | 3,810,242.53 | 05/12/2019 | 158 Calendar Days |
| 26 | 6661034 | Concreting of Sitio Talon-Butas Road | 3,736,000.00 | Kaymisas, Gen. E. Aguinaldo | N & J Construction & Supply | Norminda L. Jarin City of Imus, Cavite | 3,732,166.15 | 05/12/2019 | 49 Calendar Days |
| 27 | 6660244 | Construction of two storey building with roofdeck | 3,621,000.00 | Osorio, Provincial Veterinary Office, Trece Martires City | Janzene Builders & Const. Supply | Pedro N. Maligaya, Jr. Magallanes, Cavite | 3,618,944.41 | 05/12/2019 | 150 Calendar Days |
| 28 | 6660501 | Concreting of road | 3,307,000.00 | Labac, Naic | JJMB Builders | Julius Caesar Z. Bautista Magallanes, Cavite | 3,305,961.80 | 05/12/2019 | 21.5 Calendar Days |
| 29 | 6660286 | Installation of 44 units 30 watts LED solar-powered streetlights | 2,912,000.00 | Tambo Ilaya, Indang | Janzene Builders & Const. Supply | Pedro N. Maligaya, Jr. Magallanes, Cavite | 2,909,445.98 | 05/12/2019 | 110 Calendar Days |
| 30 | 6660763 | Construction of canal cover | 2,214,000.00 | Malabag, Silang | JJMB Builders | Julius Caesar Z. Bautista Magallanes, Cavite | 2,212,935.93 | 05/12/2019 | 60 Calendar Days |

| No. | Reference No. | Name of Project | Approved Budget for the Contract | Location | Winning Bidder | Name & Address | Bid Amount | Bidding Date | Contract Duration |
|-----|---------------|--|----------------------------------|-------------------------------------|------------------------------------|--|--------------|--------------|-------------------|
| 31 | 6660651 | Re-blocking of road | 2,022,000.00 | Barangay V, Silang | Lucky Red Const. & Trading | Zenaida G. Bondal Salitran 2, City of Dasmariñas, Cavite | 2,019,851.90 | 05/12/2019 | 30 Calendar Days |
| 32 | 6661274 | Interior repainting of Korea-Philippines Friendship Hospital | 1,801,000.00 | GEAMH Compound, Trece Martires City | JS Gen. Contractor | Johnny Salgado Indang, Cavite | 1,800,581.05 | 05/12/2019 | 80 Calendar Days |
| 33 | 6660542 | Asphalt overlay of road | 1,686,000.00 | Molino, Naic | JM Maligaya Const. & Const. Supply | Juana M. Maligaya Magallanes, Cavite | 1,683,184.79 | 05/12/2019 | 2 Calendar Days |
| 34 | 6660197 | Construction of second floor of barangay health center | 1,271,000.00 | Castaños Lejos, Gen. E. Aguinaldo | CTY Construction | Catherine Malimban Gen. Aguinaldo, Cavite | 1,269,437.85 | 05/12/2019 | 75 Calendar Days |
| 35 | 6659806 | Construction of water system | 1,254,000.00 | Bilog, Alfonso | JJMB Builders | Julius Caesar Z. Bautista Magallanes, Cavite | 1,253,105.65 | 05/12/2019 | 49 Calendar Days |
| 36 | 6660817 | Rehabilitation of canal lining with cover | 1,136,000.00 | San Miguel I, Silang | Jeddai Construction | Rafael D. San Miguel Indang, Cavite | 1,133,987.76 | 05/12/2019 | 60 Calendar Days |
| 37 | 6670528 | Concreting of road | 5,727,000.00 | Palumlum, Alfonso | Janzene Builders & Const. Supply | Pedro N. Maligaya, Jr. Magallanes, Cavite | 5,723,038.50 | 09/12/2019 | 60 Calendar Days |
| 38 | 666448 | Construction of 18.00m x 30m covered basketball court | 5,172,000.00 | Sta. Mercedes, Maragondon | Jeddai Construction | Rafael D. San Miguel Indang, Cavite | 5,167,661.99 | 09/12/2019 | 135 Calendar Days |
| 39 | 6672460 | Concreting of barangay road (Sitio Balobo) | 4,155,000.00 | Kabulusan, Gen. E. Aguinaldo | N & J Construction & Supply | Norminda L. Jarin City of Imus, Cavite | 4,151,294.20 | 09/12/2019 | 60 Calendar Days |
| 40 | 6664455 | Concreting of Humayaw Road | 4,128,000.00 | Pajo, Alfonso | JJMB Builders | Julius Caesar Z. Bautista Magallanes, Cavite | 4,124,509.50 | 09/12/2019 | 30 Calendar Days |
| 41 | 6670451 | Construction of two (2) storey multi-purpose hall with roof deck | 3,774,000.00 | Sta. Cristina I, City of Dasmariñas | Baqprince Construction | Princesita Baquir Science City of Muñoz, Nueva Ecija | 3,771,562.87 | 09/12/2019 | 170 Calendar Days |

| No. | Reference No. | Name of Project | Approved Budget for the Contract | Location | Winning Bidder | Name & Address | Bid Amount | Bidding Date | Contract Duration |
|-----|---------------|---|----------------------------------|--|---------------------------------------|---|--------------|--------------|----------------------|
| 42 | 6672015 | Construction of 2-storey standard multi-purpose hall with day care center | 3,718,000.00 | Sinaliw na Munti, Alfonso | JJMB Builders | Julius Caesar Z. Bautista Magallanes, Cavite | 3,714,877.33 | 09/12/2019 | 133 Calendar Days |
| 43 | 6663889 | Construction of two (2) storey multi-purpose hall with health center | 3,542,000.00 | Asis II, Mendez | JJMB Builders | Julius Caesar Z. Bautista Magallanes, Cavite | 3,538,454.52 | 09/12/2019 | 160 Calendar Days |
| 44 | 6672238 | Installation of 44 units 30 watts LED solar-powered streetlight | 2,865,000.00 | Poblacion III, Gen. E. Aguinaldo | Janzene Builders & Const. Supply | Pedro N. Maligaya, Jr. Magallanes, Cavite | 2,862,465.38 | 09/12/2019 | 110 Calendar Days |
| 45 | 6672425 | Construction of concrete cover with curbs and gutter | 2,3750,00.00 | Poblacion I, Gen. E. Aguinaldo | CTY Construction | Catherine Malimban Gen. Aguinaldo, Cavite | 2,372,569.36 | 09/12/2019 | 75 Calendar Days |
| 46 | 6672513 | Concreting of road (Sitio Kaymaniko) | 2,019,000.00 | Batas Dao, Gen. E. Aguinaldo | N & J Construction & Supply | Norminda L. Jarin City of Imus, Cavite | 2,016,086.66 | 09/12/2019 | 21 Calendar Days |
| 47 | 6672580 | Improvement of covered basketball court | 1,515,000.00 | Anahaw II, Silang | Jeddai Construction | Rafael D. San Miguel Indang, Cavite | 1,512,893.09 | 09/12/2019 | 54 Calendar Days |
| 48 | 6672167 | Asphalt overlay of road | 1,351,000.00 | Sulsugin, Alfonso | JM Maligaya Const. & Const. Supply | Juana M. Maligaya Magallanes, Cavite | 1,348,765.40 | 09/12/2019 | 1 Calendar Days |
| 49 | 6672643 | Improvement of 15m x 30m covered court | 1,059,700.00 | Binakayan Elementary School, Kawit | Ttai Gen. Construction | Maria Victoria Regondola Tanza, Cavite | 1,057,361.76 | 09/12/2019 | 40 Calendar Days |
| 50 | 6672353 | Concreting of road (Sitio Little Baguio) | 5,299,000.00 | Narvaez, Gen. E. Aguinaldo | CTY Construction | Catherine Malimban Gen. Aguinaldo, Cavite | 5,294,029.93 | 09/12/2019 | 42 Calendar Days |
| 51 | 6732814 | Concreting of farm-to-market road | 3,988,000.00 | A. Dalusag, Sitio Napayong, Gen. E. Aguinaldo | N & J Construction & Supply | Norminda L. Jarin City of Imus, Cavite | 3,984,018.60 | 23/12/2019 | 60 Calendar Days |
| 52 | 6732398 | Upgrading of Electrical System in Various Schools | 3,827,995.00 | Maragondon | N.B.Avila Construction | Normelita B. Avila Maragondon, Cavite | 3,823,879.13 | 23/12/2019 | 108 Calendar Days |

| No. | Reference No. | Name of Project | Approved Budget for the Contract | Location | Winning Bidder | Name & Address | Bid Amount | Bidding Date | Contract Duration |
|-----|---------------|--|----------------------------------|---|------------------------------------|---|--------------|--------------|-----------------------|
| 53 | 6732208 | Repair of Comfort Rooms and Water Supply System in various schools | 3,793,490.00 | Indang | Jeddai Construction | Rafael D. San Miguel Indang, Cavite | 3,790,185.26 | 23/12/2019 | 180 Calendar Days |
| 54 | 6733030 | Asphalt overlay of road | 2,359,000.00 | Salazar Road, Bukal, Mendez | JM Maligaya Const. & Const. Supply | Juana M. Maligaya Magallanes, Cavite | 2,356,357.09 | 23/12/2019 | 4 Calendar Days |
| 55 | 6732741 | Reblocking of road | 2,077,000.00 | Anabu II-C, City of Imus | CS Ramos Construction | Cesar S. Ramos City of Imus, Cavite | 2,074,144.63 | 23/12/2019 | 60 Calendar Days |
| 56 | 6732765 | Concreting of road | 1,942,000.00 | Purok IV, Bacao I, City of Gen. Trias | N & J Construction & Supply | Norminda L. Jarin City of Imus, Cavite | 1,939,992.30 | 23/12/2019 | 90 Calendar Days |
| 57 | 6733002 | Concreting of road | 1,737,000.00 | Pinagsanhan B, Maragondon | N.B. Avila Construction | Normelita B. Avila Maragondon, Cavite | 1,734,271.44 | 23/12/2019 | 39 Calendar Days |
| 58 | 6733114 | Construction of drainage system | 1,488,000.00 | San Lorenzo Ruiz II, City of Dasmariñas | R.V. Rieta Trading & Gen. Const. | Ronaldo V. Rieta Kawit, Cavite | 1,486,434.73 | 23/12/2019 | 61.5 Calendar Days |
| 59 | 6732317 | Repair of Comfort Rooms and Water Supply System in various schools | 1,370,930.00 | Rosario | N & J Construction & Supply | Norminda L. Jarin City of Imus, Cavite | 1,368,387.87 | 23/12/2019 | 150 Calendar Days |
| 60 | 6732962 | Construction of footbridge | 1,275,000.00 | San Rafael III, Noveleta | N & J Construction & Supply | Norminda L. Jarin City of Imus, Cavite | 1,273,038.40 | 23/12/2019 | 50 Calendar Days |

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this documents.

FELICITAS D. HERNANDEZ
BAC-B Secretariat Head

JESUS I. BARRERA
BAC -B Chairman

| No. | Reference No. | Name of Project | Approved Budget for the Contract | Location | Winning Bidder | Name & Address | Bid Amount | Bidding Date | Contract Duration |
|-----|---------------|-----------------|----------------------------------|----------|----------------|----------------|------------|--------------|-------------------|
|-----|---------------|-----------------|----------------------------------|----------|----------------|----------------|------------|--------------|-------------------|