

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines

CIVIL WORKS BID-OUT

Province : **Cavite**


3rd Quarter, CY **2020**

No.	Reference No.	Name of Project	Approved Budget for the Contract	Location	Winning Bidder	Name & Address	Bid Amount	Bidding Date	Contract Duration
1	7102213	Construction of generator house and Installation of 330KVA brand new diesel generator	3,373,000.00	to be used in the Office of Sangguniang Panlalawigan, Trece Martires City	Jeddai Construction	Rafael D. San Miguel Indang, Cavite	3,370,861.27	7/28/2020	63 Calendar Days
2	7102272	Repair of roofing of Cavite Computer Center	253,000.00	City of Imus	CS Ramos Construction	Cesar S. Ramos City of Imus, Cavite	251,809.34	7/28/2020	12 Calendar Days
3	7115797	Upgrading and Improvement of Alfonso-Gen. E. Aguinaldo road (Castaños Lejos Section)	30,500,195.00	Castaños Lejos, Gen. E. Aguinaldo	JS Gen. Contractor	Johnny Salgado Indang, Cavite	30,496,802.29	8/6/2020	150 Calendar Days
4	7130251	Upgrading and Improvement of Maragondon-Gen. Aguinaldo road, Mabato Section	39,919,933.00	Mabato, Maragondon	JM Maligaya Const. & Const. Supply	Juana M. Maligaya Magallanes, Cavite	39,914,572.46	8/17/2020	210 Calendar Days
5	7130309	Upgrading and Improvement of Kaytitinga Junction-Pilipit-Baliwag road, Kaytitinga Section	15,525,503.00	Kaytitinga I, Alfonso	JM Maligaya Const. & Const. Supply	Juana M. Maligaya Magallanes, Cavite	15,520,992.76	8/17/2020	120 Calendar Days
6	7130289	Upgrading and Improvement of Mendez-Alfonso road, Panungyan Section	6,957,036.00	Panungyan, Mendez	R.V. Rieta Trading & Gen. Construction	Ronaldo V. Rieta Kawit, Cavite	6,953,904.56	8/17/2020	90 Calendar Days
7	7148916 -01	Asphalt overlay of road	7,429,000.00	Gregorio, Purok 1 to Purok 2, Trece Martires City	JM Maligaya Const. & Const. Supply	Juana M. Maligaya Magallanes, Cavite	7,424,373.66	8/25/2020	6 Calendar Days
8	7148925- 01	Concreting of road	5,054,000.00	Kabulusan, Sitio Malinta, Magallanes	JS Gen. Contractor	Johnny Salgado Indang, Cavite	5,049,190.33	8/25/2020	60 Calendar Days
9	7148934- 01	Construction of Provincial Veterinary multi-purpose building	5,012,000.00	Osorio, Trece Martires City	JM Maligaya Const. & Const. Supply	Juana M. Maligaya Magallanes, Cavite	5,009,018.54	8/25/2020	120 Calendar Days

No.	Reference No.	Name of Project	Approved Budget for the Contract	Location	Winning Bidder	Name & Address	Bid Amount	Bidding Date	Contract Duration
10	7148903- 01	Construction of retaining wall (Phase III)	4,312,000.00	Sta. Rosa, Noveleta	R.V. Rieta Trading & Gen. Construction	Ronaldo V. Rieta Kawit, Cavite	4,310,219.81	8/25/2020	132 Calendar Days
11	7148910- 01	Construction of grouted riprap	3,753,000.00	Limbon, Indang	RC Simon Construction	Roy C. Simon City of Dasmariñas , Cavite	3,750,063.94	8/25/2020	120 Calendar Days
12	7148913- 01	Construction of grouted riprap (along Araro Creek)	2,503,000.00	Poblacion I, Gen. E. Aguinaldo	N & J Construction & Supply	Norminda L. Jarin City of Imus, Cavite	2,500,239.48	8/25/2020	100 Calendar Days
13	7148929- 01	Construction of concrete slope protection	2,174,000.00	Cavite Evacuation and Care Facilities Center, San Agustin, Trece Martires City	JS Gen. Contractor	Johnny Salgado Indang, Cavite	2,169,794.17	8/25/2020	60 Calendar Days
14	7148922- 01,02	Construction of concrete shoulder and 18.30m riprap	1,519,633.93	Anuling Cerca I, Mendez	JJMB Builders	Julius Caesar Z. Bautista Magallanes, Cavite	1,518,019.86	8/25/2020	60 Calendar Days
15	7145710 6802562 6732916	*Construction of triple barrel box culvert and road barrier	2,869,000.00	Toolong, Pinagkaisa Resettlement Area, Kawit	TTAI Gen. Construction	María Victoria Regondola Tanza, Cavite	2,867,634.68	Negotiated 8/11/2020 2/6/2020 1/16/2020	90 Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this documents.


FELICITAS D. HERNANDEZ
 BAC-B Secretariat Head


JESUS I. BARRERA
 BAC -B Chairman