

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines

CIVIL WORKS BID-OUT

Province : Cavite

3rd Quarter, CY 2022

No.	Reference No.	Name of Project	Approved Budget for the Contract	Location	Winning Bidder	Name & Address	Bid Amount	Bidding Date	Contract Duration
1	8776320-02	Construction of two-storey multipurpose hall (Bahay Pag-asa) with roofdeck	7,000,000.00	Galicia III, Mendez-Nunez	R.C. Simon Construction	Roy C. Simon City of Dasmariñas , Cavite	6,994,953.58	7/14/2022	203 Calendar Days
2	8776325-02	Renovation of former DPWH Building into Regional Trial Court, Branch 130 & 131 (Phase 2)	5,495,000.00	Capitol Complex, Trece Martires City	R.C. Simon Construction	Roy C. Simon City of Dasmariñas , Cavite	5,490,741.04	7/14/2022	154 Calendar Days
3	8776282-02	Repair of comfort rooms and water supply of various schools	4,303,340.00	Mendez, Amadeo, Tagaytay City	JS Gen. Contractor	Johnny Salgado Indang, Cavite	4,300,340.00	7/14/2022	105 Calendar Days
4	8776305-02	Repair of comfort rooms and water supply of various schools	2,008,500.00	Alfonso	R.C. Simon Construction	Roy C. Simon City of Dasmariñas , Cavite	2,006,073.00	7/14/2022	120 Calendar Days
5	8776298-02	Repair of comfort rooms and water supply of various schools	1,507,920.00	Tanza	Pascam Builders	Maricel U. Saulog City of Gen. Trias, Cavite	1,506,017.18	7/14/2022	210 Calendar Days
6	8776313-02	Repair of comfort rooms and water supply of various schools	1,180,380.00	Kawit and Noveleta	Pascam Builders	Maricel U. Saulog City of Gen. Trias, Cavite	1,178,676.87	7/14/2022	150 Calendar Days
7	8811453-02	Upgrading & Improvement of Maragondon-Gen. E. Aguinaldo road via Mabato	17,412,000.00	Brgy. Mabato, Maragondon	JM Maligaya Const. & Const. Supply	Juana M. Maligaya Magallanes, Cavite	17,402,860.38	7/26/2022	150 Calendar Days
8	8811464-01	Upgrading & Improvement of Kaong-Tibig Road	12,588,000.00	Brgy. Kaong, Silang	JS Gen. Contractor	Johnny Salgado Indang, Cavite	12,584,598.00	7/26/2022	154 Calendar Days

No.	Reference No.	Name of Project	Approved Budget for the Contract	Location	Winning Bidder	Name & Address	Bid Amount	Bidding Date	Contract Duration
9	8811468-01	Installation of 44 units 30 watts LED solar powered streetlights	2,869,000.00	Amaya I, Tanza	R.C. Simon Construction	Roy C. Simon City of Dasmariñas , Cavite	2,866,081.58	7/26/2022	84 Calendar Days
10	8811472-01	Installation of 44 units 30 watts LED solar powered streetlights	2,869,000.00	Amaya II, Tanza	TTAI Gen. Construction	Maria Victoria Regondola Tanza, Cavite	2,865,248.55	7/26/2022	84 Calendar Days
11	8811418-02	Installation of 44 units 30 watts LED solar powered streetlights	2,869,000.00	Amaya III, Tanza	R.C. Simon Construction	Roy C. Simon City of Dasmariñas , Cavite	2,866,543.58	7/26/2022	84 Calendar Days
12	8811428-01	Installation of 44 units 30 watts LED solar powered streetlights	2,869,000.00	Amaya IV, Tanza	Postema Construction & Development	Edward M. Fojas Tanza, Cavite	2,864,046.66	7/26/2022	85 Calendar Days
13	8811434-01	Installation of 44 units 30 watts LED solar powered streetlights	2,869,000.00	Amaya V, Tanza	Postema Construction & Development	Edward M. Fojas Tanza, Cavite	2,864,046.66	7/26/2022	85 Calendar Days
14	8811442-01	Installation of 44 units 30 watts LED solar powered streetlights	2,869,000.00	Amaya VI, Tanza	TTAI Gen. Construction	Maria Victoria Regondola Tanza, Cavite	2,865,792.83	7/26/2022	90 Calendar Days
15	8811448-01	Installation of 44 units 30 watts LED solar powered streetlights	2,869,000.00	Amaya VII, Tanza	TTAI Gen. Construction	Maria Victoria Regondola Tanza, Cavite	2,865,850.58	7/26/2022	84 Calendar Days
16	8842137	Construction of Cavite Government Center (Sangguniang Panlalawigan Building) – Phase 1	252,132,000.00	Brgy. San Agustin, Trece Martires City	Devex Incorporated	Clarke D. Edinburg Y. Ng City of San Juan, Metro Manila	249,682,563.23	8/3/2022	540 Calendar Days
17	8850956	Construction of Cavite Government Center (General Services Office Building) – Phase 1	250,660,000.00	Brgy. San Agustin, Trece Martires City	Devex Incorporated	Clarke D. Edinburg Y. Ng City of San Juan, Metro Manila	248,156,147.03	8/11/2022	540 Calendar Days
18	8870857	Construction of riverwall protection (Phase II)	23,992,000.00	Langkaan II, City of Dasmariñas	Pascam Builders	Maricel U. Saulog City of Gen. Trias, Cavite	23,988,041.87	8/16/2022	480 Calendar Days
19	8870824	Asphalt overlay of road L=2,600m; W=5m	19,878,000.00	Upli, Alfonso	JM Maligaya Const. & Const. Supply	Juana M. Maligaya Magallanes, Cavite	19,869,360.84	8/16/2022	9 Calendar Days

No.	Reference No.	Name of Project	Approved Budget for the Contract	Location	Winning Bidder	Name & Address	Bid Amount	Bidding Date	Contract Duration
20	8870787	Asphalt overlay of road	15,864,000.00	Matagbak II, Alfonso	JM Maligaya Const. & Const. Supply	Juana M. Maligaya Magallanes, Cavite	15,856,152.02	8/16/2022	8 Calendar Days
21	8870807	Asphalt overlay of road L= 900m.; W= 5m	6,895,000.00	Sicat, Alfonso	JM Maligaya Const. & Const. Supply	Juana M. Maligaya Magallanes, Cavite	6,888,605.53	8/16/2022	9 Calendar Days
22	8870838	Construction of 15m x 30m covered basketball court	5,292,000.00	Estrella Homes, Toclong, Kawit	R.V. Rieta Trading & Gen. Const.	Ronaldo V. Rieta Kawit, Cavite	5,288,250.12	8/16/2022	75 Calendar Days
23	8895503	Upgrading and Improvement of Iba-Munting Ilog - Carmen Road (Munting Ilog Section)	30,000,000.00	Brgy. Munting Ilog, Silang	JS Gen. Contractor	Johnny Salgado Indang, Cavite	29,996,071.75	8/25/2022	210 Calendar Days
24	8895494	Asphalt overlay of road L=1,025m; W= 5m & 6.50m	9,439,000.00	Palico Daanan St. & Diamond St., Mambog I, City of Bacoor	JJMB Builders	Julius Caesar Z. Bautista Magallanes, Cavite	9,429,968.89	8/25/2022	12 Calendar Days
25	8895498	Asphalt overlay of Pasong Kawayan I - Bunga Road	7,565,775.00	Pasong Kawayan I, City of Gen. Trias	JJMB Builders	Julius Caesar Z. Bautista Magallanes, Cavite	7,557,633.89	8/25/2022	14 Calendar Days
26	8895496	Asphalt overlay of road L=896m; W=3.50m; 4.50m	6,052,000.00	M. Salud Road, San Antonio II, Noveleta	JJMB Builders	Julius Caesar Z. Bautista Magallanes, Cavite	6,044,428.46	8/25/2022	8 Calendar Days
27	8895500	Asphalt overlay of road L= 750 mts.; w= 5m	5,753,000.00	San Agustin II, City of Dasmariñas	JJMB Builders	Julius Caesar Z. Bautista Magallanes, Cavite	5,746,198.76	8/25/2022	9 Calendar Days
28	8895491	Construction of canal lining and concreting of road	1,992,000.00	San Nicolas III, City of Bacoor	TTAI Gen. Construction	Maria Victoria Regondola Tanza, Cavite	1,990,098.42	8/25/2022	154 Calendar Days
29	8907379	Concreting of road	1,728,000.00	Tabora, Gen. E. Aguinaldo	Janzene Builders & Const. Supply	Pedro N. Maligaya, Jr. Magallanes, Cavite	1,722,041.31	8/30/2022	30 Calendar Days
30	8991608	Construction of Taktakan Bridge between barangays Bukal and Galicia III	20,000,000.00	Mendez-Nuñez	R.V. Rieta Trading & Gen. Construction	Ronaldo V. Rieta Kawit, Cavite	19,996,567.54	9/27/2022	430 Calendar Days

No.	Reference No.	Name of Project	Approved Budget for the Contract	Location	Winning Bidder	Name & Address	Bid Amount	Bidding Date	Contract Duration
31	8991602	Construction of two storey standard multipurpose hall with roofdeck	3,870,000.00	Sampaloc I, City of Dasmariñas	R.V. Rieta Trading & Gen. Construction	Ronaldo V. Rieta Kawit, Cavite	3,866,888.30	9/27/2022	100 Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this documents.

Prepared By:

Noted By:

Recommending Approval:

Approved By:


MAILYN M. CUENTO
 BAC-B Secretariat Member


FLORELET E. DIMAPILIS
 BAC-B Secretariat Head


ALVIN S. MOJICA, MPA, MAEd
 BAC -B Chairman


JUANITO VICTOR C. REMULLA
 Governor